
USDA Conservation Programs FY-2002 Hold Down Rates 

Code Component Unit 
Actual Cost 

NTE 
Max C/S 

Level 
Max C/S 

Amt Comments 

2C1 Control, heavy eq ac $280.00 75% $210.00 
2C2 Control, light eq ac $160.00 75% $120.00 
2C3 Control, chemical ac $160.00 75% $120.00 
2C4 Control, special ac n/a 75% 75% actual 
2C5 Control, traps/snares ea n/a 75% 75% actual 

2E1 Earthwork (acre) ac $280.00 75% $210.00 
2E2 Earthwork (ft) ft $7.00 75% $5.25 
2E3 Earthwork, ditch (ft) ft $4.00 75% $3.00 
2E4 Earthwork (no) no n/a 75% 75% actual 
2E5 Earthwork, haul fee ea $500.00 75% $375.00 

2F1 Fence, woven ft $3.20 75% $2.40 
2F2 Fence, barb ft $2.40 75% $1.80 
2F3 Fence, electric ft $2.00 75% $1.50 
2F4 Fence, special ft $12.00 75% $9.00 
2F5 Fence, power source ea $1,600.00 75% $1,200.00 energizer, solar panel, battery 

2L1 Irrigation Lateral ft $0.40 75% $0.30 lateral pipes 
2L2 Irrigation System no n/a 75% 75% actual main, submain, lateral, sprinkler, emitters 

2M1 Management ac $100.00 100% $100.00 
2M2 Management ac $50.00 100% $50.00 
2M3 Management ac $25.00 100% $25.00 
2M4 Management (WRP, taro) ac $750.00 100% $750.00 

2P1 Pipe, < or = 2" diam. ft $4.00 75% $3.00 
2P2 Pipe, > 2" diameter ft n/a 75% 75% actual 
2P3 Tank ea n/a 75% 75% actual 
2P4 Trough ea n/a 75% 75% actual 
2P5 Water Harvesting Catchment ea n/a 75% 75% actual 
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2S1 Concrete & Riprap cy $540.00 75% $405.00 
2S2 Gravel cy $56.00 75% $42.00 
2S3 Culvert, < or = 18" diam; 20' long ea $400.00 75% $300.00 
2S4 Culvert, 24" - 36" diam; 20' long ea $800.00 75% $600.00 
2S5 Culvert, > 36" diam; 20' long ea n/a 75% 75% actual 
2S6 Geotextile Fabric sf n/a 75% 75% actual 
2S7 Pond Lining sf n/a 75% 75% actual 
2S8 Riser (outlet pipe) ea n/a 75% 75% actual 
2S9 Walkways ft n/a 75% 75% actual 

2V1 Veg Cover, seeds/sprigs ac $1,400.00 75% $1,050.00 site prep, fert, lime, plant materials 
2V2 Veg Cover, tree/shrub ea $3.20 75% $2.40 site prep, fert, lime, plant materials 
2V3 Veg Cover, native plants ea $20.00 75% $15.00 site prep, fert, lime, plant materials 
2V4 Veg Cover, cane ft $1.20 75% $0.90 site prep, fert, lime, plant materials 
2V5 Veg Cover, critical area sf $0.60 75% $0.45 site prep, fert, lime, plant materials 
2V6 Erosion Control Mat sf n/a 75% 75% actual 
2V7 Mulch Material cy $15.00 75% $11.25 

2W01 Tank ea n/a 75% 75% actual 
2W02 Reception Pit ea n/a 75% 75% actual 
2W03 Pump, Pipe, Scraper ea n/a 75% 75% actual 
2W04 Solids Separator ea n/a 75% 75% actual manual or automatic 
2W05 Aerator, Pond ea n/a 75% 75% actual 
2W06 Roof, Storage Bldg. ea n/a 75% 75% actual 
2W07 Compost Bldg., Structure ea n/a 75% 75% actual 
2W08 Agitator, Perm. Pump ea n/a 75% 75% actual 
2W09 Spreader ea n/a 75% 75% actual detached solid or liquid 
2W10 Gutters ft $6.00 75% $4.50 
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